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Wisconsin Department of Commerce, Bureau of PECFA
Bid Document
SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 52

Comm #: 53818-3427-40-B
BRRTS #: 03-22-000633
Site Name: B&B Service

Site Address: 340 South Chestnut Street, Platteville, WI 53818
Site Manager: Linda Hanefeld

Address: 3911 Fish Hatchery Road

City, State Zip: Fitchburg, WI 53711-5367
Phone: (608) 275-3310

email: Linda.Hanefeld@Wisconsin.Gov
Bid Manager: Andrew Alles

Address: P.O. Box 8044

City, State Zip: Madison, WI 53708-8044
Phone: (608) 261-8509

email: Andy.Alles@Wisconsin.Gov

Bid-Start Date: | December 3, 2007

Questions must be received by (See Section 2 (B)): | December 17, 2007, 4:00 PM

Responses will be posted by (See Section 2 (B)): | January 4, 2008

Bid-End Date and Time: | January 18, 2008, 4:00 PM

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Action Legal-Madison, 1 E Main, Madison, WI 53703
Phone: (608) 663-1041 Fax: (608) 663-1045



SECTION 2 - Site-Specific Bid Requirements
General Comments

In November, 1990, 2x1000 USTs were removed from the site. The tank area was
excavated to 13’ below ground surface (bgs). This resulted in the generation of “two
truckloads” of soil (approximately (appx.) 6 cubic yards). Soil contamination was
obvious — GRO of 260 and 96 ppm were documented. New tanks were installed on the
northwest side of the building in a supposedly clean tank bed [unaffected by the release
from the former tanks located northeast (front) of the building]. The site is an active
gasoline retail outlet. Investigation has revealed the presence of free product (1992 -
1994) and ES exceedances in bedrock.

Soils/geology consists of appx. 30’ of silt loam over limestone bedrock. Appx. 1225 tons
of contaminated soil was removed during two separate excavations although accurate
documentation of the excavations and confirmation soil sampling data is lacking.

Depth to groundwater is appx. 50’bgs in bedrock but fluctuates in response to rainfall
events. Flow direction is generally southwest. Free product (FP) was discovered
almost immediately but concentrations have decreased significantly over time. It is not
uncommon for wells to be dry. There are 9 monitoring wells and 8 recovery wells
associated with the site. Monitoring well construction documentation for only wells
MW2, MW3 and MW4 is available. Construction documentation for recovery wells RW2
through RW8 is also available. Based upon data scattered throughout the file, well
depths range from 27’ to 64’ bgs.

Appx. 1225 tons of contaminated soil was removed during two separate excavations.
FP was removed using absorbent socks and hand-bailing between 1992 and July,
1994; 30 gallons FP were recovered. In 1997, both soil vapor extraction (SVE) and
groundwater pump and treat (GW P/T) systems were installed and appeared to have
operated about 4-6 months. According to the only system operation and maintenance
report received by the Department, appx. 4 Ibs. of product was removed from the GW;
appx. 7000 Ibs. of contaminated vapors were removed from soil.

Attempts to collect groundwater data since 2002 have been limited by a lack of water in
several monitoring wells.

Minimum Remedial Requirements

Groundwater Monitoring

Install one additional groundwater monitoring well between RW-5 and MW-7 along
South Chestnut Street. The environmental consultant must contact DNR site manager
for approval of monitoring well location prior to installation of this additional monitoring
well. Because there are issues with the current monitoring wells being dry at least part
of the time, this additional monitoring well must be installed in a fashion that ensures the
screened interval of the monitoring well actually intersects the watertable, and will have
sufficient depth so that reasonable changes in watertable elevations will not result in the
well being dry. This may mean the borehole will be drilled one day, and the screen be
set and well construction completed the following day after the watertable has been
established in the borehole.

All monitoring wells and recovery wells must be monitored on a quarterly basis for one
year and the groundwater samples submitted for laboratory analysis of PVOCs plus
Naphthalene.



Measure water levels in all wells in the monitoring network, including recovery wells
during each quarterly round, and measure the thickness of any LNAPL encountered. If
LNAPL is encountered contact DNR and Commerce as soon as practical and request
from Commerce a bid cost cap modification to collect a LNAPL sample for the lab
physical properties indicated under contingencies below. Wells containing LNAPL are
to have the LNAPL removed during each quarterly monitoring event prior to having
groundwater samples collected from them. Proper disposal of the collected LNAPL is
required at the completion of the four quarterly monitoring events.

Elevation measurements must be reported in tabular form and groundwater flow maps
must be generated for each sample round.

Reports

Submit a summary report after the second round of quarterly groundwater sampling to
the DNR (Linda Hanefeld) and Commerce (Andrew Alles). The report must include all
documentation for groundwater monitoring and laboratory results, updated groundwater
elevation and data tables, LNAPL elevation table (if LNAPL is detected), and
groundwater flow and isoconcentration maps. While hand-drawn tables and figures are
not acceptable, hand-drawn contours will be allowed. Also provide an analysis of water
table elevations vs. concentrations in monitoring wells MW1 through MW4 to determine
whether there may be contamination trends associated with fluctuating water table
elevations. Submit a final groundwater monitoring report at the end of the fourth-quarter
sampling event. The report must include groundwater and LNAPL waste disposal
documentation and updated figures and tables relating to groundwater data collected
from the third and fourth monitoring events including the previous first and second
monitoring events. Be sure to include updated groundwater flow and isoconcentration
maps and analyses of water table elevations vs. concentrations in monitoring wells
MW 1 through MW4 for the third and fourth rounds of groundwater monitoring to
determine whether there may be contamination trends associated with fluctuating water
table elevations.

Contingencies

Total costs for LNAPL removal during each quarterly groundwater monitoring event, if
necessary. Indicate the cost for this additional LNAPL removal as a contingency item
on Page 2 of the Bid Response.

If LNAPL is encountered, collect a sample for the following physical lab analyses:
viscosity, density, and three interfacial tensions (LNAPL/water, LNAPL/air, and
water/air). Indicate the cost for this additional LNAPL analysis as a contingency item on
Page 2 of the Bid Response.

SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to



complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. Asdirected by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.

Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation. All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance



assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

¢ Requirements of the bid specifications have not been met.
¢ The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.




SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannotbe faxed or sent electronically (email) to the program. Documents
received by fax or email will not be considered.

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

8. Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

9. Allamendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

10. This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.



SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1. Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

5. In any prior occurrence that has been publicly bid, failed to do either of the
following:

a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7. Failed to commence work within 45 days after executing a contract, as required in
s. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE
(1% Page)
Department of Commerce PECFA Program
SITE NAME: B&B Service
COMMERCE #: 53818-3427-40-A
BRRTS #: 03-22-000633
Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau

201 W Washington Ave, Madison WI 53703-2760 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

o

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will

disqualify the bid response.

Total Bid Amount: $

Print Name:

Title:

| certify that | have the authority to commit my organization or firm to the
performance of the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE
(2" Page)
Department of Commerce PECFA Program
SITE NAME: B&B Service
COMMERCE #: 53818-3427-40-A
BRRTS #: 03-22-000633

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

Groundwater monitoring well installation (one
1 | monitoring well to include costs for bedrock $
drilling)

Groundwater monitoring (four monitoring
2 | events, PVOC plus Naphthalene, groundwater | $
elevations)

Waste disposal (gw and possibly free product
upon completion of SOW)

4 | Electronic reporting

Summary report (submitted after second gw
sampling event)

Final summary report (submitted after fourth gw
sampling event)

7 | PECFA Claim Preparation

&N | R | L | L | L | B

8 | Total Bid Amount

CONTINGENCY COSTS
(Will be Approved and Added to the Bid Cap as Needed)

Total costs for LNAPL removal during each
e |[quarterly gw monitoring event, if necessary | $
(cost per event x four events)

LNAPL sample collection and physical property
e |lab testing (viscosity, density, and three|$
interfacial tensions)




